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1. REQUEST NO. 2. DATE ISSUED 3. REQUISITION/PURCHASE REQUEST NO. 4. CERT, FOR NAT. DEF. RATING
UNDER BDSA REG, 2 >
NQ0173-13-Q-0005 11/06/12 35-9000-13 AND/OR DMS REG. 1
5a. ISSUED BY - 6. DELIVER BY (Date)
Supply Officer (Code 3410) NRL Washington DC 20375-5329 01/30/2013
5b. FOR INFORMATION CALL (NO COLLECT CALLS) 7. DELIVERY
OTHER

NAME . TELEPHONE NUMBER - [x] rosoestiNATION [[] (see schedule)
Diltricia Montgomery AREA CODE NUMBER 5. DESTINATION

202 767-0022 . a. NAME OF CONSIGNEE

8.70: Naval Research Laboratory
a. NAME b. COMPANY : b. STREET ADDRESS
All Quoters 4555 Overlook Ave SW
¢. STREET ADDRESS c. CITY
Washington
d. ity e STATE f. ZiP CODE d. STATE e. ZIP CODE
bC 20375
10. PLEASE FURNISH QUOTATIONS TO THE IMPORTANT: This is a request for information and quotations furnished are not offers. If you are unable to quote, please
ISSUING OFICE IN BLOCK 5a ON OR so indicate on this form and return it to the address in Block 5a. This request does not commit the Government to pay any
BEFORE CLOSE OF BUSINESS (Date) costs incurred in the preparation of the submission of this quotation or to contract for supplies or service. Supplies are of
domestic origin unless otherwise indicated by quoter. Any representations and/or certifications attached to this Request for
Quotation must be completed by the quoter. - -
11/14/12
11.SCHEDULE  (Include applicable Federal, State and local taxes)
ITEM NO. SUPPLIES/ SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (b) © (d) (e) U]

See attached continuation sheet

a. 10 CALENDAR DAYS b. 20 CALENDAR DAYS ¢. 30 CALENDAR DAYS (%) d. CALENDAR DAYS
12. DISCOUNT FOR PROMPT PAYMENT (%) (%) NUMBER  |PERCENTAGE
NOTE: Additional provisions and representations [ Jare [ ] arenotattached.

13. NAME AND ADDRESS OF QUOTER 14. SIGNATURE OF PERSON AUTHORIZED TO 15. DATE OF QUOTATION
a. NAME OF QUOTER SIGN QUOTATION
b. STREET ADDRESS 76. SIGNER
a.NAME  (Type or print) b. TELEPHONE

¢. COUNTY AREA CODE
d.amy e.STATE |F.ZIP CODE C.TITLE (Type or print) NUMBER
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NAME OF OFFEROR CONTRACTOR

All Quoters

ITEM NO.

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT
PRICE

AMOUNT

0001

THIS CONTRACT IS FOR " THE REPACKING OF THE
HINGE BEARINGS" OF THE TWO (2) HINGES *ONLY*
[LOWER AND UPPER] FOR THE RIGHT HAND LEAF OF A
DOUBLE DOOR. THIS IS A "RADIATION SHIELD DOOR"
THAT WEIGHS APPROXIMATELY FIFTY-FIVE (55) TONS
[PLUS] WITH PHYSICAL DIMENSION OF TEN (10) FEET
HIGH X EIGHT (8) FEET WIDE X SIX (6) FEET DEEP.

THIS WORK SHALL CONSIST OF, BUT NOT LIMITED
TO: THE REMOVAL OF THE LOWER HINGE ASSEMBLY.
THE HINGE ASSEMBLY CONSISTS OF ARM, HINGE, AND
HINGE PIN AND SETTING THIS ASSEMBLY ON BLOCKS
FOR INSPECTION. THE HINGE BEARINGS SHALL BE
REMOVED FROM THE HINGE BLOCK, INSPECTED, AND
REPACKED.

FOLLOWING THE REPACKING AND REASSEMBLY OF
THE LOWER HINGE, THE CONTRACTOR IS TO PROCEED
WITH THE DISASSEMBLY, REPACKING AND
REASSEMBLY OF THE UPPER HINGE OF THIS DOUBLE
DOOR #4 AT BLDG 256 - NRL, WASHINGTON D.C.

*SPECIAL CONSIDERATIONS THAT APPLY TO THIS
CONTRACT*

1. STARTING DATE: NO SOONER THAN MONDAY,
JANUARY 7, 2013 AND NO LATER THAN MONDAY,
MARCH 18,2013 WITH NO EXCEPTIONS

A. CONTRACTOR PERSONNEL, LIFTING EQUIPMENT,
JACKS, ETC. SHALL BE IN PLACE BEFORE STARTING
DATE. THIS INCLUDES HAVING THE METAL SHIMS "ON
HAND" AS LISTED IN THE ATTACHED REPORT MARKED
FIGURE-1-ATTACHMENT 1

B. 1" X 4" WOOD BOARD AS SHOWN IN THE ATTACHED
SERVICE INSTRUCTIONS PAGE 2 FIGURE - 4

C. REMAINDER OF RECOMMENDED MATERIAL,
[HYDRAULIC JACKS, FORKLIFTS, SAFETY EQUIPMENT
ETC.

2. NO DRAWINGS, PART NUMBERS, ORDER NUMBERS,
ETC. HAVE BEEN LOCATED FOR THIS MOSLER SAFE
INSTALLED BY MOSLER COMPANY IN
APPROXIMATELY 1964-1965.

EA
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0001 3. THIS WORK SHALL BE PERFORMED WITH THE LEFT
(cont.) HAND LEAF IN THE OPEN POSITIONS AND THE RIGHT

HAND LEAF IN THE CLOSED POSITION. THIS WILL
ALLOW ACCESS TO THE BACK SIDE OF THE DOOR FOR
SHIM STACK PLACEMENT AND THIS LABORATORY
VAULT FOR THE SCIENTIFIC WORK TO CONTINUE ON A
LIMITED BASIS.
4. THE WEEK BEFORE THE WORK IS TO BEGIN TO
AVOID "SHEARING OFF" OF THE ALLEN HEAD CAP
SCREWS/BOLTS, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE FOLLOWING:

A. FIRST HEAT UP THE SCREWS/BOLTS. TO ALLOW TO
COOL TO TEMPERATURE. ADD PENETRATING OIL BY
KROIL FROM KANO LABORATORIES AT WEB ADDRESS
(HTTP:/WWW KANOLABS.COM/)OR EQUAL

B. THIS ACTION TO BE DONE EACH DAY FOR A
MINIMUM OF FIVE (5) DAYS OR MORE.
5. REPLACES ALL CAP SCREWS/ALLEN HEAD BOLTS
WITH NEW DUE TO STRESS FROM NOT BEING
REMOVED FOR SUCH A LONG TIME. INSTALL THE
REPLACEMENT BOLTS WHEN RE-ASSEMBLING THE
DOOR AFTER DAMAGED PARTS HAVE BEEN REPAIRED
OR REPLACED.

A. TIGHTEN TO MANUFACTURES TORQUE
SPECIFICATION REQUIREMENTS.

B. ALL MATERIAL SHALL BE AMERICAN MADE
PRODUCTS.
6. NOTE: IF THE CONTRACTOR HAS DOWN TIME OR
LABORATORY EXPERIMENTS NEED TO BE
PERFORMED, ALL OF THE CONTRACTOR PERSONNEL
SHALL BE REQUIRED TO STEP OUTSIDE OF THE
BUILDING FOR A SHORT PERIOD OF TIME. ADEQUATE
TIME WILL BE ALLOWED FOR NOTIFICATION, AND
PREPARATION FOR THE CONTRACTOR TO INTERRUPT
HIS WORK WHEN THIS IS REQUIRED.
7. A COPY OF A REPORT BY STAR ENTERPRISE OF
OHIO, LLC AND MR. MAURICE R JONES (CONTACT
INFORMATION LISTED IN THE REPORT) IS PROVIDED.
A. THIS REPORT CONSIST OF A "COVER LETTER" WITH
DRAWINGS DATED 07-14-2012

B. THE DRAWINGS ARE NOTED AS FIGURES:#1, #3, #5,
#6 (THERE ARE NO MISSING FIGURES)

C. COVER LETTER AND REPORT CONSIST OF PAGES
1-3.
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0001 8. ANY "SPECIALIZED MATERIAL AND FIXTURES" TO
(cont) BE RETAINED BY THE NAVAL RESEARCH

LABORATORY [NRL]. (EXAMPLE: BUT NOT LIMITED TO,
SHIMS, HYDRAULIC JACK, ETC.) '
9. THE TIME ALLOWED FOR THIS REPAIR, INCLUDING
PURCHASED PARTS, FABRICATED PARTS, AND
SHIPPING SHALL BE THIRTY (30) DAYS FROM START
TO FINISH. START DATE. A FIFTEEN (15) DAY
EXTENSION MAY BE GRANTED WITH ADVANCE
NOTICE AND JUSTIFICATION.
10. ACCURATED MEASUREMENT, SHALL BE TAKEN
AND RECORDED, ONCE THE THE DOOR IS IN THE
CLOSED POSITION, PRIOR TO ANY REMOVAL BOLTS.
11. IF THE HINGE PIN IS DAMAGED BEYOND REPAIR
AND A NEW HINGE PIN IS TO BE FABRICATED, THE
MATERIALS SHALL BE ASTM A434 (A29) GRADE 4140
STE12. KEY PERSONNEL ARE CRITICAL TO THIS WORK
BEING PERFORMED IN THE TIME FRAME ALLOTTED
A. QUALIFICATIONS SHALL INCLUDE BUT NOT
LIMITED TO:

i. MINIMUM OF TWENTY (20) YEARS WITH
SAFE COMPANY EMPLOYMENT.

ii. MINIMUM OF FIVE (5) YEARS WITH HEAVY VAULT
DOORS INSTALLATION, AND SERVICE.

iii. EXPERIENCE WITH HIGH SECURITY VAULT
DESIGN AND CONSTRUCTION
B. BE PRESENT WHEN THE MEASUREMENTS ARE
TAKEN PRIOR TO REMOVING ANY SCREW/BOLTS.
C. BE ON SITE THE LOWER AND UPPER HINGE
ASSEMBLY IS LIFTED UP AND FROM THE FRAME
HINGE BLOCK.
D. BE ON SITE WHRN THE ALIGNMENT IS MADE
COMPLETING THE REPAIR OF BOTH LOWER AND
UPPER HINGE ASSEMBLES, AND TESTING OF THE
COMPLETED WORK.
E. QUALIFICATIONS FOR KEY PERSONNEL SHALL BE
LISTED, AND THE CAPACITY IN WHICH EACH WILL
ACT.
F. SUBSTITUTIONS FOR KEY PERSNNEL SHALL NOT
TAKE PLACE WITHOUT NOTIFICATION AND APPROVAL
OF THE CONTRACTING OFFICER.
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0001 [**PROVIDE ALTERNATE PRICING FOR BELOW LISTED

(cont)

ITEMS:**

1. PARTS AND LABOR TO REPACK THE "LEFT HAND
LEAF" OF THIS SAME DOUBLE DOOR #4. THIS IS A
MUCH SMALLER DOOR IN WEIGHT BUT THE SAME
PROCEDURE MUST BE FOLLOWED.

2. ANNUAL INSPECTION AND MAINTENANCE FOR
BOTH THE "RIGHT HAND LEAF" AND "LEFT HAND
LEAF" OF THE DOOR #4.

GENERAL CONDITIONS
1. UNLESS OTHERWISE SPECIFIED BY THE
GOVERNMENT, THE REGULAR WORKING DAY SHALL
BEGIN NO EARLIER THAN 7:00AM TO 4:00PM (MONDAY
TO FRIDAY), EXCEPT HOLIDAYS.

2. STORE ANY HAZARDOUS MATEIAL PROPERLY AND
HAVE AN MSDS IN COMPLIANCE WITH OSHA HAZARD
COMMUNICATION STANDARD, 29 CFR 1910.

3. THE CONTRACTOR AND HIS SUBCONTRACTOR
SHALL COMPLY WITH 29 CFR 1926, SUBPART C
PROTECTIVE EQUIPMENT AND 29 CFR 1926M [SUBPART
I. TOOLS - HAND AND POWER. FOR ADDITIONAL
INFORMATION, CONTACT THE SAFETY OFFICE AT (202)
767-2232.

4, HAVE AN EMERGENCY PHONE NUMBER TO CALL IN
CASE OF A LEAK OR OTHER EMERGENCY; (202)767-3333

5. DOCUMENT THE VOLUME OF SOLID WASTE
DISPOSED OR RECYCLED AND LOCATION. THE
CONTRACTOR AND HIS SUBCONTRACTOR TO
RECYCLE ALL ACCEPTABLE WASTE AND REPORT
RECYCLING SATISTICS TO SCOTT LONESOME AT
202-767-4853. THIS IS MANDATORY UNDER THE
ENVIRONMENTAL MANAGEMENT SYSTEMS OF THE
SPECIFICATION AS WELL AS POLLUTION AND
PREVENTION REPORTING.

6. RESTORE SITE DAILY AND AT THE COMPLETION OF
WORK. -
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0001 7. PROVIDE SHOP DRAWINGS (OUTLINE OF WORK
(cont) SCHEDULE, EQUIPMENT AND ORDER OF WORK) OF

PLANNED WORK TO NRL FOR REVIEW AND APPROVAL
PRIOR TO START OF WORK.

8. POINT OF CONTACT: FOR EXECUTION OF THIS
CONTRACT WORK, SCHEDULE AND PAYMENT
CONTACT MIKE SCHULTZ ON (202)767-2548. THE
GOVERNMENT'S TECHNICAL REPRESENTATIVE AND
ALTERNATE POINT OF CONTACT IS BOBBY REES, P.E.
(MECHANICAL ENGINEER) AT (202)767-1093.

If available please include a published price list or a cost
breakdown and return the RFQ package to the following fax
number (202)767-3793.

Any questions concerning this Request for Quotation (RFQ) must
be e-mailed to SolQnA@nrl.navy.mil at least five (5) days before
the closing date shown in block 10 on page 1 of RFQ.
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0001 REQUEST FOR JOB SITE VISIT 1 EA

DATE: 11/08/2012

TIME: 10:30am

Place: Naval Research Laboratory

4555 Overlook Ave, SW, Washington, DC 2375-5329
Point of Contact: Diltricia Montgomery, 202-767-0022,
Bldg 32, Rm 213 '

Contractors are required to VISIT the JOB SITE before any
quotations are accepted for the acquisition listed on the
RFQ/Solicitation. Proper ID is Required. A VALID Driver's
License is sufficient. You are required to report to Bldg. 72 for a
proper pass for access to NRL. If a vendor representative does
not attend the scheduled job site visit, they may be considered
"Non-Responsive". At the end of the Job Site Visit, each
representative will be informed of the date the quotation will be
submitted. If the quotations are not received by that date, they
will be considered as a "No Bid". Contact with the end user is
strictly prohibited (other than the job site visit). Any contact may
result in the bid process being considered "tainted" and
subsequently cancelled.

Any questions the Vendor representative may have after the Job
Site Visit must be directed to the Contracting Officer (above) at
the email address: SolQnA@nrl.navy.mil no later than 11/14/12
at 4:00pm Eastern Standard Time. Any changes in the
description, specifications or drawings after the job site visit will
be issued to ALL vendors.

If an emergency arises and the Vendor Representative cannot
attend the scheduled Job Site Visit, PLEASE call the POC at the
above number the morning of the Job Site Visit to let him/her
know you will not be able to attend. The Contractor is requiredto
notify the Contracting officer by 11/07/12 , 4:00 pm of intent to
attend the site visit.




